



Kathmandu Upatyaka Khanepani Limited (KUKL)

Project Implementation Directorate (PID)

Anamnagar, Tank Prasad Ghumti Sadak 1235/59, Kathmandu Nepal

ADDENDUM No. 1

**Contract No.: KUKL/WW/SN-04 (ADB Loan 3000 NEP) of
IFB published on 4 November 2022 on The Kathmandu Post
for Sewer Network Development Works in Gokarana
(Date of issue of Addendum No. 1: 15 November 2022)**

Pursuant to Clause no.8 of ITB of bidding document, all prospective bidders are hereby informed that the following amendment has been made:

Reference	Text in the Initial Invitation for Bids and in Bid Data Sheet (BDS)	Correct Text as Addendum No. 1
IFB Para 8	A pre-bid meeting shall be held at 14:00 Hrs. NST after site visit which starts at 11:00 Hrs. (NST) on 20 November 2022 at PID Office at Anamnagar, Kathmandu	A pre-bid meeting shall be held at 14:00, Hrs. NST after site visit which starts at 11:00 Hrs. (NST) on 23 November 2022 at PID Office at Anamnagar, Kathmandu
ITB 7.4 in Bid Data Sheet	The Pre-Bid meeting will take place. Date: 20 November 2022 A site visit conducted by the Employer will be organized on the following date and time: Time: 11:00 HRS Date: 20 November 2022	The Pre-Bid meeting will take place. Date: 23 November 2022 A site visit conducted by the Employer will be organized on the following date and time: Time: 11:00 HRS Date: 23 November 2022

(The Kathmandu Post)